

Table of Contents

GC1 DEFINITIONS	1
GC2 INTERPRETATION	4
GC3 SUCCESSORS AND ASSIGNS	5
GC4 NOTICES	5
GC5 CONTRACTOR DECLARATION	6
GC6 CONTRACT DOCUMENTS	7
GC7 INCONSISTENCIES	7
GC8 SITE	8
Site Conditions.....	8
Use of the Site.....	8
GC9 INDEMNIFICATION	9
GC10 BONDING	10
GC11 INSURANCE	10
GC12 THE CONTRACTOR	11
Contractor’s Responsibilities.....	11
Prime Contractor.....	12
Superintendence.....	12
Subcontractor.....	13
Other Contractors.....	14
Permits and Fees.....	14
GC13 THE ENGINEER	15
Authority of the Engineer.....	15
GC14 INSPECTION	15
GC15 CORRECTION OF DEFICIENCIES	16
GC16 CHANGE IN WORK	17
City’s Right to Change Work.....	17
Change of Costs.....	17
Change of Quantity.....	17
Change of Contract Price.....	18
GC17 PAYMENT	20
Engineer’s Progress Estimate.....	20

Payment Withheld	21
GC18 TIME	22
Contract Time.....	22
Working Days	22
Schedule of Work.....	23
Delays	23
Liquidated Damages.....	24
GC19 CERTIFICATE OF FINAL COMPLETION OF THE WORK.....	24
GC20 WARRANTY	24
GC21 SUSPENSION OF WORK	26
City’s Right to Stop Work	26
Contractor’s Right to Suspend Work or Terminate Contract.....	27
GC22 FORFEITURE OF CONTRACT	27
GC23 DISPUTE RESOLUTION	29
Compliance with Engineer’s Decision	29
Appeals.....	29
Arbitration.....	30
